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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: April 24, 2013 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of February 8, 2013. 
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
Mr. John Fortmann 
District 1 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Joseph Crowe 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Joseph Crowe 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn (Acting) 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn (Acting) 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 168 

 
PTB 169 

 
PTB 170 

 
PTB 171 

 
PTB 172 

 
PTB 173 

 
PTB 174 

        
PUBLISH PTB 05-02-13 08-08-13 11-14-13 02-06-14 05-01-14 08-07-14 11-06-14 

        
***STATEMENTS OF        

INTEREST 05-23-13 08-29-13 12-05-13 02-27-14 05-22-14 08-28-14 12-04-14 
ARE DUE        

        
SELECTION MEETING 07-17-13 10-23-13 01-29-14 04-23-14 07-16-14 10-22-14 1-28-15 

        
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 02-08-13 & 02-28-13 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED 

 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 

 
E-mailed Statements of Interest WILL NOT be considered. 
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 
 

       
 

 Region 1 
 John Fortmann 

 District 1 
 Items 1 - 18 

 Region 2 
 Paul Loete 

 District 2 
 Items  19 - 20 

 District 3 
 Items 21 - 23 

 
 

 Region 3 
 Joseph Crowe 

 District 4 
 Items 24 - 26 

 Region 4 
 Roger  Driskell 
 District  6 
 Item 27 

 

 Region 5 
 Jeffrey Keirn 

 District  8 
 Items 28 - 30 

 District 9 
 Item 31 - 32 

 Bureau of Bridges & Structures 
 Carl Puzey 

 Item 33 

 Bureau Design & 
Environment 
 John Baranzelli 

 Item 34 

  

   
   
   

   

Link for 
negotiation 
information 
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NOTICE 
EPAS 

ELECTRONIC SUBMITTALS -- Update 
2-8-13 

 
Submit all Statements of Interest through EPAS.   
 
Hard Copies and/or E-mailed Statements of Interest will not be accepted.  
 
The instructions regarding submittals for EPAS are located under the IDOT website, Doing 
Business, Consultant Services, Consultant Prequalification.  
http://www.dot.il.gov/desenv/preqcons.html Please refer to the manual for Statement of Experience 
and Financial Condition and Statements of Interest submittal processes.  

EPAS will not allow incomplete or partial submittals.  It will not allow submittals after the cutoff time. 
Do not wait to start this process.  I strongly encourage review of the manual and completing as 
soon as possible.   
 
The status of the firm’s Statements of Interest submittal can be viewed in EPAS.  Status should say 
submitted, if the status is in progress it has not been submitted.  
 
For Specialty Consultant firms not currently prequalified and that wish to submit on specialty items, 
such as the items in this bulletin for the Bureau of Materials and Physical Research and the 
Painting Inspection for District One, please contact Carrie.Kowalski@illinois.gov to establish an 
EPAS account.   
 
Statement of Experience and Financial Condition  
All updates to Statement of Experience and Financial Condition are required to be completed 
through the Engineering Prequalification Agreement System (EPAS). 
THE DEPARTMENT WILL NOT ACCEPT PAPER VERSIONS.  This includes staffing updates, 
category requests, change in address, etc.   
After a firm is prequalified and approved, it can be updated by amending the SEFC application.  
Logon to EPAS, select amend, and be specific in the text as to what is being revised. Revise the 
Statement of Experience and Financial Condition application and when completed, submit to IDOT 
for review.  

Only one active application at time can be done.  If there is data in the IDOT queue to be reviewed, 
an update cannot be done until IDOT has completed its review.  If the application is in the firm’s 
queue and says in progress that means it has not been submitted to IDOT.  The summary and 
submit and the approval box must be completed by the firm. When the application says submitted, 
then it’s been sent to IDOT for review.  
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Notice 

EPAS INFORMATION 

Selecting Help on EPAS will bring up the following screen.  There are directions, links to consultant related sites, contact information, and a 
Latest News section, which has been created to allow notifications to be posted in one location. 
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NOTICE 
FOR 

JOINT VENTURE 
2-08-13 

        
 
Statements submitted by Joint Ventures may be considered unless specifically stated in the 
advertisement that they cannot. The Joint Venture, Agreement signed by all parties, must be 
included with the statement of interest. The Joint Venture entity will have the sum of the 
individual firms’ prequalification, capacity and evaluation history.  
 

IDOT DOES NOT have a form for joint venture agreements. The firms submitting as a joint 
venture are required to obtain and submit the joint venture agreement. 
 
If a firm is submitting as part of a JV team, then the firm may not submit as a prime alone or 
as part of another Joint Venture team on the same item. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified:  

 The party who will be the managing the firms, i.e. the lead firm. 
 Which party is doing invoicing (typically the lead firm) 
 The firm responsible for each prequalification category (must be prequalified in the 

category of work the firm is performing) 
 Each individual firm’s work left, delinquent debt, Iran disclosure, and disclosure forms 

A&B are required. 
 Key personnel name and firm name on Exhibit A. 

 
Joint Ventures can be submitted through EPAS.  The firm’s interested in performing Joint 
Ventures must coordinate with each other and submit through EPAS. The lead firm should 
submit the Joint Venture and the joint venture entities must submit the required forms. 
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #167 
Publish February 8, 2013 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, February 28, 2013.  STATEMENTS RECEIVED AFTER THIS 
TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee. 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, ie firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The instructions for using EPAS are located on the IDOT Website under Doing Business, 
Consultant Services, Consultant Prequalification, EPAS Instruction Manual: 
http://www.dot.il.gov/desenv/preqcons.html  
 
Information to consider when submitting: 
 

 A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
 Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

 Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants and item(s) of work they will perform.  If a DBE 
Goal is in the advertisement list the DBE subconsultant(s) and work the firm will 
be performing. All Subconsultants must be prequalified in the area of work they 
will be performing. 

o Include Mentor Protégé data if participating. 
 

 

Professional Transportation Bulletin 167 Published February 8, 2013

mailto:Carrie.Kowalski@illinois.gov
http://www.dot.il.gov/desenv/preqcons.html


Information for Submitting Statements of Interest 
(SOI) 

 
 Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) 

 
 Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
 In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

 The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
 Instructions for completing Disclosure Forms A and B are included on pages 1and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
 The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
 The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
 Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents 
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PROFESSIONAL TRANSPORTATION BULLETIN  
REQUIRED FORMS  

FOR  
STATEMENT OF INTEREST SUBMITTAL 

 
The information required by the forms is required, but with the New EPAS application, it will be 
handled differently. The information is contained in the EPAS Instruction Manual and can be 
followed in the EPAS SOI process.  
 
Please review the EPAS manual instructions for the submittal process. 
http://www.dot.il.gov/desenv/preqcons.html  
 
The BDE Current Obligations is completed in the new system; it is not a separate document. 
The Delinquent Debt is generated in EPAS, based on the Statements of Interest applications. 
 
The Disclosures A & B are submitted via EPAS. The form is required to be completed and 
attached separately and then attached in the EPAS Application.  
 
 
BDE Forms are also located at: http://www.dot.il.gov/desenv/deform.html .   
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TABLE OF CONTENTS 
PTB 167 

 
  Item # County Description 

   
Region 1/District 1  

   
1. Various Job No. C-91-181-13, Various Construction Inspection Projects 
   

2. Various Job No. C-91-180-13, Construction Inspection for Various Bridge Painting 
Projects 

   
3. Cook Job No. C-91-175-13, Construction Inspection for I-90 (Kennedy Expy) at 

Cumberland Ave. 
   

4. Cook Job No. C-91-390-12, Construction Inspection for US 12/45 (Mannheim Rd): IL 
72 (Higgins Rd) to I-190 (Kennedy Expy) 

   
5. Various Job No. P-91-192-13, Phase I Services for Various Bicycle Projects and 

Pedestrian Accommodations 
   

6. Various Job No. P-91-195-13, Various Phase I Projects 
   

7. McHenry Job No. C-91-182-13, Construction Inspection for US 14: W. Lake Shore Drive 
to Lucas Rd & Lucas Rd to Crystal Lake Ave. & at Ridgefield Rd (S. Jct.) 

   
8. Cook Job No. C-91-196-13, Construction Inspection for US 12/45 (Mannheim Rd.): I-

190 (Kennedy Expy.) to IL 19 (Irving Park Rd.) 
   

9. Various Job No. C-91-204-13, Construction Inspection for Various Crack and Joint 
Sealing Projects 

   
10. Various Job No. D-91-202-13, Various Subsurface Utility Engineering Projects 

   
11. Cook & 

DuPage 
Job No. C-91-178-13, Construction Inspection for IL 83, From IL 72 (Higgins 
Rd.) to IL 64 (North Ave.)   

   
12. Cook Job No. C-91-176-13, Construction Inspection for I-94 (Kennedy Expy) at Ohio 

St. 
   

13. DuPage Job No. D-91-185-13, IL 38 at Winfield Road, Phase II Project 
   

14. DuPage Job No. D-91-177-13, FAP 347 (IL 38)(Roosevelt Road) at County Farm Road 
Phase II Project 

   
15. Various Job No. P-91-179-13, Phase I Studies Program Management for Various 

Projects 
   

16. Cook Job No. C-91-203-13, Construction Inspection for I-94 (Bishop Ford Expy) at 
Stony Island Interchange 

   
17. Various Job No. C -91-193-13, Various Quality Assurance Projects 
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TABLE OF CONTENTS 
PTB 167 

 
  Item # County Description 

   
Region 1/District 1  

   
18. Kane Job No. P-91-201-13 &D-91-201-13, US 30 from west of Dugan Road to west of 

IL 47, Phase I/II Project 
   

Region 2/District 2  
   

19. Various Job No. P-92-021-13, Various Survey Projects 
   

20. Various Job No. P-92-022-13, Various Phase I/II Projects 
   

Region 2/District 3  
   

21. Various Job No. C-93-030-13, Construction Inspection for Various Projects 
   

22. Grundy & 
Livingston 

Job No. C-93-047-13, Various Construction Inspection Projects, Various 
Rail/Highway Grade Crossings Along the Union Pacific Railroad 

   
23. Grundy & 

Kendall 
Job No. C-93-032-13, IL 47, from north of I-80 to Sherril Road in Grundy 
County, Phase III Project 

   
Region 3/District 4  

   
24. Warren & 

Henderson 
Job No. C-94-014-13, Construction Inspection for IL 116 from west of Media to 
US 67 

   
25. Various Job No. C-94-015-13, Construction Inspection for Various Projects 

   
26. Henderson Job No. P-94-003-13, FAP 313, US 34, from Carman Road East of Gulfport to 

just East of TR 111, Phase I Project 
   

Region 4/District 6  
   

27. Various Job No. D-96-018-13, Various Phase I/II Projects 
   

Region 5/District 8  
  

28. Various Job No. D-98-028-13/P-98-028-13, Various Survey Projects 
   

29. Various Job No. C-98-014-13, Construction Inspection for Various Projects 
   

30. Various Job No. C-98-013-13, Construction Inspection for Various Projects 
   

Region 5/District 9  
  

31. Various  Job No. P-99-001-13, Various Survey Projects 
   

32. Franklin & 
Williamson 

Job No. D-99-011-13, I-57/I-64, Jefferson, ITS Message Board, Phase II Project 
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TABLE OF CONTENTS 
PTB 167 

 
  Item # County Description 

   
Bureau of Bridges  

  
33. Various Job No. D-30-003-13, Statewide Structural Engineering Services 

   
Bureau of Design and Environment 

  
34. Various Job No. P-30-009-13, Various Statewide Waste Assessments 
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1. Job No. C-91-181-13; Various Construction Inspection Projects, Various Routes, Various 
Counties, Region One/District One.   

 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 02, 2013 at 11:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout District One.  Four (4) to eight (8) engineers and /or 
engineering technicians are anticipated to be required during the 2013 and 2014 construction 
seasons. Typical assignments would include but are not limited to, general construction 
inspection, project finalization, and documentation, including PCC & bituminous concrete paving 
operations, drainage, patching, bridge structures, bridge painting and providing general 
assistance as a member of a field crew.  Survey/layout services may be required. This work 
may be in either English or metric units.  
  
The department will furnish the Consultant with contract plans and specifications.   

The Consultants work includes but is not limited to providing staff, cell phones, and vehicles for 
personnel use on construction sites and for traveling between projects. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors.  
 
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures. The completion date for this contact will be 18 months after authorization to 
proceed is given. 
 
Key personnel listed on Exhibit A for this project must include: 

 Project Manager 
 Inspectors (A current IDOT Construction Documentation Certificate is required) 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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2. Job No. C-91-180-13; Construction Inspection for Various Bridge Painting Projects, 
Various Routes, Various Counties, Region One/District One.   

This project requires 5% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 02, 2013 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required to provide construction inspection for the 
supervision, inspection, and documentation of various painting and inspection contracts. Work 
includes, but is not limited to, providing contract supervision/inspection for various painting and 
inspection contracts as requested by the District. 

The Consultant will furnish approved engineer/technician(s) to act as Resident Engineer(s) on 
assigned projects. The Consultant will perform on-site inspection, maintain documentation, and 
submit pay estimates, change orders, and any other duties that would require the services of an 
engineer/technician to complete these projects on a timely basis and in accordance with the 
State Specifications and Guidelines. 

The Consultant will be required to furnish a laptop computer equal to the latest type used by the 
department for each project. Illinois Construction Records System (ICORS) software will be 
provided for downloading on the Consultant’s computer. 

The department will furnish the Consultant with site specific plans and specifications per project, 
the existing special provisions, the 2007 Standard Specifications for Road and Bridge 
Construction, the 2011 Supplemental Specifications, any other available paint data, and a 
contact person(s) to act as a liaison between the Consultant and the department. 

The Consultant is required to have the following: 

 Five years of experience in construction management and inspection services during 
surface preparation and coating application. 

 Three years of experience in environmental and worker monitoring on industrial lead 
paint removal projects. 

 Documented and acceptable quality control procedures. 
 All necessary equipment to provide or accomplish the above mentioned tasks. 

The completion date for this contract will be 18 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
(An Illinois Licensed Professional Engineer is desired). 
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 The person performing the duties of the Project Engineer (must be a National 
Association of Corrosion Engineers (NACE) Certified Coatings Inspector – Level 3). 

 The person(s) performing the duties of the (One) – Resident Liaison Engineer/ (Two to 
Four) – Technician(s) (must be a NACE Certified Coatings Inspector – Level 3) 

 The Documentation Engineer/Technician.  (The person actively performing the 
documentation on the project must possess a current IDOT Construction Documentation 
certificate.  Include the Documentation Certificate Number for the, Documentation 
of Contract Quantities Class) 

Statements of Interest must also include the following: 

 Your firm’s experience with this type of work, including the firm’s experience in 
construction management and inspection and in environmental work and worker 
monitoring. 

 Your firm’s techniques for completion of this work. 
 Names of key personnel along with resumes indicating qualifications including the 

registered Professional Engineer in charge of the project, the person who will act as a 
Project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will 
act as Resident Liaison Engineer/Technician(s). (Exhibit A) 

 A statement of your firm’s ability to do the work in-house, or if necessary, what work you 
would need to subcontract. 

 Name, location, and accreditation of laboratory to be used.  
 A statement of your firm’s ability to perform the work within the time frame described 

above. 
 The firm’s quality assurance and quality control plan. 
 Firm’s calculated burden and overhead rate. 
 Name and phone number of the contact person in your organization. 

 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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3. Job No. C-91-175-13, Construction Inspection for I-90 (Kennedy Expy) at Cumberland 
Ave., Cook County, Region One/District One.   

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 01, 2013 at 1:30 P.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering services are required to provide construction inspection services for the 
improvement of I-90 (Kennedy Expy) at Cumberland Ave.  Work includes, but is not limited to, 
bridge removal, widening and replacement, approach roadway reconstruction for a limited 
distance and approach roadway resurfacing with limited widening between Balmoral Ave and 
Higgins Road (IL 72), traffic signal modernization and interconnect consisting of a total of 7 
traffic signals, Cumberland at Higgins(IDOT signal), Higgins at O’Hare Plaza II, Higgins at Dee 
Road/East River Road(IDOT), Cumberland at CTA entrance and new spur road ( 2 CDOT 
signals), Cumberland at Bryn Mawr (CDOT) and Cumberland Ave at Catherine St.(CDOT), new 
roadway spur connection between the EB exit ramp and Bryn Mawr Ave will be constructed, 
approach roadway and bridge lighting for IDOT and CDOT lighting systems will be provided 
along Cumberland Ave as well as underpass lighting along I-90, traffic surveillance work and 
pipe jacking under the I-90 mainline EB lanes, ramp closure and a traffic detour, and all 
incidental and collateral work necessary to complete the improvement. 

The following structures may be included: 

 S.N. 016-1250, Cumberland Ave over I-90 
 S.N. 016-W004, Exit Ramp I-90 EB to SB Cumberland Ave. retaining wall 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
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The anticipated construction completion date for this contract is June 30, 2014, plus 5 working 
days.  The Consultant must complete and submit final measurements, calculations and final 
contract records documents to the department no later than six (6) weeks after the completion 
of the project.   
 
Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer (An Illinois Licensed Professional Engineer is desired). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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4. Job No. C-91-390-12, Construction Inspection for US 12/45 (Mannheim Rd): IL 72 (Higgins 
Rd) to I-190 (Kennedy Expy), Cook County, Region One/District One.   

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 26, 2013 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required to provide construction inspection services for the 
improvement of US 12/45 (Mannheim Rd) IL 72 to I-190 (Kennedy Expy). The proposed 
improvement plan includes, but is not limited to, reconstruction and widening of 7,676 feet of 
Mannheim Rd, reconstruction of approximately 1,025 feet of Zemke Boulevard/Bessie Coleman 
Drive, reconstruction and widening of approximately 1,065 feet of Higgins Road, modernization 
and interconnection of two signalized intersections along Mannheim Road at Zemke Boulevard 
and Higgins Road, mainline storm sewer, lighting, pavement markings, signing, and all 
incidental and collateral work necessary to complete the improvement. 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors.  
 
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
 
The construction completion date is expected to be August 29, 2014.  The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer (An Illinois Licensed Professional Engineer is desired). 

 The Assistant Engineer. 
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 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for the, 
Documentation of Contract Quantities Class) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.                         

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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5. Job No. P-91-192-13, Phase I Services for Various Bicycle Projects and Pedestrian 
Accommodations, Various Routes, Various Counties, Region One/District One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2013 at 1:00 P.M. at the Region 
One, District One Office in Schaumburg. 

Phase I engineering services are required to evaluate, provide information on performance of, 
and identify opportunities to implement bicyclist and pedestrian accommodation strategies such 
as protected bike lanes, buffered bike lanes, two-way bike lanes with bicyclist traffic signals, and  
diagonal pedestrian crossings (Barnes Dance).   

The Consultant's work may include GIS database development, extensive site/field visits, 
measurements, route surveys, photo documentation, data collection, preparation of base maps 
and mosaics, geometric studies, safety studies including crash analysis, Feasibility Studies, cost 
estimates, public involvement including opinion surveys, and all other related work necessary to 
complete the analysis. 

The completion date for this contract will be 60 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
The prime firm must be prequalified in the following categories to be considered for this 
project:   
 Special Studies – Safety 
 Special Studies – Feasibility Studies 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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6. Job No. P-91-195-13, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2013 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and possible environmental studies throughout District One.  The scope of work 
may include but not be limited to new Phase I studies for intersections, small highway 
segments, bridges, and/or assisting the District in completing on-going Phase I studies and 
tasks.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. 

The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination.   

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad 
Leader & Staff, and report to the In-House Studies Unit Head.  The Consultant's work may 
include data collection, preparation of base maps and mosaics, geometric studies, safety 
studies including accident analysis, capacity analysis including intersection design studies, route 
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition 
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and 
all other related work necessary to complete various Phase I studies and tasks.  The Consultant 
will be expected to perform work in the district office as needed.  The Consultant may also be 
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being 
performed by IDOT personnel and other consultants.   

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000.  The completion date for this contract will be 48 months after authorization to 
proceed.   

Key personnel listed on Exhibits A & B for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Typical)  
Special Studies (Location Drainage)  
Hydraulic Reports (Waterways: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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7. Job No. C-91-182-13, Construction Inspection for US 14: W. Lake Shore Drive to Lucas 
Rd & Lucas Rd to Crystal Lake Ave. & at Ridgefield Rd (S. Jct.), McHenry County, Region 
One/District One.   

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 01, 2013 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering services are required to provide construction inspection services for the 
improvement of US 14: W. Lake Shore Drive to Lucas Rd & Lucas to Crystal Lake Ave. & at 
Ridgefield Rd (S. Jct).  Work includes, but is not limited to, complete reconstruction of the 
existing pavement from West Lake Shore Drive to south of IL 176, pavement will be portland 
cement concrete (PCC), hot-mix asphalt widening and resurfacing from south of IL 176 to 
Crystal Lake Avenue, complete replacement of the drainage system and signage, construction 
of two 12’-wide lanes in each direction separated by a 22’-wide raised, landscaped median, 
construction of a separate 10’-wide multi-use path from West Lake Shore Dr. to just south of the 
McHenry County College, traffic signal improvement at the intersections of US 14 and West 
Lake Shore Drive, Lucas Road, Ridgefield Road South, IL 176, Woodstock St., and Crystal 
Lake Ave., installation of permanent traffic signal at the intersection of US 14 and Doty Road, 
and all other work required to complete the project. 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
  
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications. The construction completion date is anticipated to be November 31, 2014 
plus 5 working days.  The Consultant must complete and submit final measurements, 
calculations and final contract records documents to the department no later than six (6) weeks 
after the completion of the project.  
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Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.                         

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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8. Job No. C-91-196-13, Construction Inspection for US 12/45 (Mannheim Rd.): I-190 
(Kennedy Expy.) to IL 19 (Irving Park Rd.), Cook County, Region One/District One.   

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 26, 2013 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required for construction inspection services for the improvement of US 
12/45 (Mannheim Rd) I-190 (Kennedy Expy) to IL 19 (Irving Park Rd.). The proposed 
improvement plan includes, but is not limited to, reconstruction and widening of approximately 
8,678 feet of Mannheim Road, widening and resurfacing of approximately 100 feet of Lawrence 
Avenue, modernization and interconnection of two signalized intersections along Mannheim 
Road at Montrose Avenue and Lawrence Avenue, mainline storm sewer, lighting, pavement 
markings, signing, and all incidental and collateral work necessary to complete the 
improvement. 

The following structures may be included: 

S.N. 016-7942, SB Mannheim Rd over new Balmoral Underpass 

S.N. 016-7943, NB Mannheim Rd over new Balmoral Underpass 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications. The anticipated construction completion date for this contract is August 29, 
2014. The Consultant must complete and submit final measurements, calculations and final 
contract records documents to the department no later than six (6) weeks after the completion 
of the project.  
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Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer (An Illinois Licensed Professional Engineer is desired). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.                         

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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9.        Job No. C-91-204-13: Construction Inspection for Various Crack and Joint Sealing 
Projects, Various Routes, Various Counties, Region One/District One.   

 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 02, 2013 at 1:00 P.M. in at the 
Region One/District One Office in Schaumburg. 

Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District One area.  One (1) Assistant Engineer 
and (Four (4) to eight (8) engineers and /or engineering technicians are anticipated to be 
required during the 2013 and 2014 construction seasons. Typical assignments would include, 
but are not limited to, general construction inspection, project finalization and documentation, 
including PCC & bituminous concrete paving operations, drainage, patching, bridge structures, 
crack and joint sealing, bridge painting and providing general assistance as a member of a field 
crew.  Survey/layout services may be required.   

The department will furnish the Consultant with contract plans and specifications.   

The Consultants work includes but is not limited to providing staff, cell phones, and vehicles for 
personnel use on construction sites and for traveling between projects.  

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
  
The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures. The completion date for this contact will be 18 months after authorization to 
proceed.  

Key personnel listed on Exhibit A for this project must include: 
 

 Assistant Engineer  
 Inspectors (Include the Documentation Certificate Number for IDOT Documentation 

of Contract Quantities) 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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10. Job No. D-91-202-13, Various Subsurface Utility Engineering Projects, Various Routes, 
Various Counties, Region One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2013 at 10:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Subsurface Utility Engineering is required on approximately 30 to 40 various projects throughout 
the district for use on Phase I, II and III projects.  The Consultant shall respond within 24 hours 
to the District after receiving each work order assignment to discuss the scope of work, 
negotiate hours of work, equipment required and direct cost.  After the department gives the 
Consultant authority to proceed, the Consultant shall commence work within 10 calendar days.  
The subsurface utility engineering consists of providing the District with existing utility location 
information in written documents and electronic CADD files for the various projects assigned.  
This information shall be obtained by researching all utility company’s records, which have 
facilities in the area, and by performing actual field surveys to verify and map at the appropriate 
quality level of all existing utilities on the assigned project.  The Consultant shall also determine 
the existence, and approximate horizontal position of underground utilities through the 
application of appropriate surface geophysical methods (QL B data).  The exact horizontal and 
vertical locations of underground utilities shall also be determined by actually physically locating 
them (exposing and surveying) at designated spots with use of compressed air vacuum 
excavating equipment insured not to damage existing utilities (QL A data).  Field information 
obtained and recorded in field books shall be drafted on plan sheets in electronic format using 
current MicroStation and Geopak software utilized by the department. Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as needed 
basis. All work for this project may be in either English or metric units as directed by the 
department.  

The department will furnish the Consultant with any available survey notes, alignment data, 
cross ties, design CADD files and bench marks. 

The completion date for this contract will be 36 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be experienced in managing multiple subsurface utility engineering 
projects in urban environments). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be in charge of surveys (must be an Illinois Licensed Surveyor).  
Surveying prequalification category requirement maybe completed by prime and/or sub. 

Professional Transportation Bulletin 167 Published February 8, 2013



The prime firm must be prequalified in the Special Services (Subsurface Utility Engineering) 
category to be considered for this project. 

The Consultant’s statement of interest should demonstrate the following: 

 Experience in researching the location of utilities, above and underground. 
 Knowledge of the equipment/techniques necessary to locate the utilities.  

o Surface geophysical techniques, such as, electromagnetic, magnetic, sonic, etc. 
o Excavation by use of test holes using compressed air vacuum excavation or 

comparable non-destructive equipment (Hydro excavating is prohibited). 
 The ability to provide staff and equipment for simultaneous projects at different locations. 
 The ability to determine the extent the proposed roadway improvements impacts the 

existing utilities. 
 A Project Manager and Project Engineer that has adequate experience in managing 

subsurface utility engineering projects. 

Utility Coordination 

Under the direction of the District’s Utility Coordinator, this assignment may require coordinating 
the location, relocation and adjustment of public and private utility facilities, implementing the 
90-day law, investigating  and approving utility permit applications and preparing/negotiating 
utility reimbursable work agreements so as to facilities timely completion of the District’s 
highway improvement program and utility accommodate on the departments right-of-way, all in 
an assigned geographical area. The assigned individual(s) will work from the District office, on 
an as needed basis. 

Statements of Interest must also include: 

 Firm’s experience in subsurface utility engineering and utility coordination. 
 Firm’s equipment and CADD capabilities. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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11. Job No. C-91-178-13, Construction Inspection for IL 83, From IL 72 (Higgins Rd.) to IL 64 
(North Ave.),  Cook & DuPage Counties, Region One/District One.   

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 02, 2013 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required for construction inspection for the improvement of IL 83 from IL 
72 (Higgins Rd.) to IL 64 (North Ave).  Work includes, but is not limited to, Class D (HMA) 
pavement patching [Contractor shall patch first before milling], mainline milling of 2.5” and 
resurfacing with 2” polymerized HMA surface course, (SMA), N80 and 1” polymerized leveling 
binder, IL-4.75, N50, shoulder milling of 2.5” and resurfacing with 2” HMA surface course, Mix 
“D”, N70 and 1” polymerized leveling binder, IL-4.75, N50, new storm sewers, catch basins and 
ditch grading between Devon Ave. and Mark St., median removal and new pavement for the 
extension of left turn lanes at Foster Ave, Hillside Dr. and Mark St, installation of thermoplastic 
pavement markings and raised reflective pavement markers , various drainage structures will be 
adjusted or reconstructed throughout project limits, aggregate wedge shoulders will be provided 
at various locations throughout the project, median surface removal and replacement with 
topsoil and seed, curb and gutter removal and replacement at various locations, drainage 
structure and storm sewer cleaning throughout, detector loop removal and replacement 
throughout, and all incidental and collateral work necessary to complete the project. 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications. The anticipated construction completion date for this contract is October 
31, 2013 plus 5 working days. The Consultant must complete and submit final measurements, 
calculations and final contract records documents to the department no later than six (6) weeks 
after the completion of the project.  
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Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer (An Illinois Licensed Professional Engineer is desired). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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12. Job No. C-91-176-13, Construction Inspection for I-94 (Kennedy Expy) at Ohio St., Cook 
County, Region One/District One.   

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 2, 2013 at 11:00 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required for construction inspection for the improvement of I-94 
(Kennedy Expy) at Ohio St.  Work includes, but is not limited to, reconstruction, realignment and 
widening of the existing Ohio/Ontario outbound flyover roadway and bridge to SB I-94 –Dan 
Ryan Expressway –Ramp C and to WB I-90 –Ramp A, existing underpass along Ramp A will be 
re-decked, abutments repaired and lengthened and the underpass lighting will be replaced, 
existing bridge structure at this location over I-90 will be removed and replaced with 2 new 
bridge structures connected by an MSE wall which is part of the two new bridges, landscaping 
work and surveillance, and all other work necessary to complete the project. 

The following structures are expected to be included: 

S.N.016-1322; I-94/90 outbound Ohio/Ontario to SB I-94 flyover bridge to Dan Ryan 
Expressway 

S.N.016-1323; I-94/90 outbound Ohio/Ontario to SB I-94 flyover bridge to Dan Ryan 
Expressway 

S.N.016-2573;   Underpass structure from Ontario/Ohio outbound to WB I-90 structure 

S.N.016-Z014;   Ramp C retaining wall 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
  
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
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the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
 
The anticipated construction completion date for this contract is October 31, 2014 plus 10 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer (An Illinois Licensed Professional Engineer is desired.) 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.                       

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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13. Job No. D-91-185-13, IL 38 at Winfield Road, Phase II Project, DuPage County, Region 
One, District One.   

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultants who is selected for this project, and all subconsultants the prime Consultant 
will be using, are scheduled to attend an initial meeting on May 2, 2013 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for the preparation of plans, specifications and cost 
estimates for reconstruction and widening, traffic signal modernization, and drainage 
improvements to Illinois Route 38 (Roosevelt Road) at Winfield Road in DuPage County, District 
One.  

The department will furnish the Consultant with available microfilm plans, project report, 
hydraulic report and other necessary items.  

The Consultant's work includes preparation of contract plans, specifications, and estimates.  
The Consultant will prepare roadway plans, supplemental surveys, drainage & utility 
investigation, all applicable permits, and all other necessary related work to complete Phase II 
contract plans. The Consultant will also review and prepare plans to ensure that all plans are 
within the framework of the department’s policies and procedures and local agency’s 
requirements; and all applicable manuals and schedules. 

The current estimated construction cost for this project is $5,000,000.  The completion date for 
this contract will be 18 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work). 

The prime firm must be prequalified in the Highways (Roads and Streets) category to be 
considered for this project.  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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14. Job No. D-91-177-13, FAP 347 (IL 38)(Roosevelt Road) at County Farm Road Phase II 
Project, DuPage County, Region One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2013 at 9:30 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase II engineering services are required for preparation of contract plans, specifications and 
cost estimates including structures and highway plans for reconstruction to add turn lanes along 
IL 38 at the intersection of County Farm Road and Shaffner Road, in the Village of Winfield. The 
profile is expected to be modified and the two existing structures carrying IL 38 and Shaffner 
Road, respectively, over Winfield Creek are anticipated to be replaced by a single double cell 
box culvert. The project  is expected to include the addition of east bound dual left turn lanes 
and a west bound right turn lane at the intersection of IL 38 and County Farm Road, as well as a 
west bound left turn lane at Shaffner Road.  The project is also anticipated to include traffic 
signal modernization and installation of barrier median along IL 38 to improve access control.  

The following structure is expected to be in this project: 

S.N. 022-0145(E); IL 38 over Winfield Creek 

The department will furnish the Consultant with available microfilm plans, Project Report, 
Location Drainage Studies, Hydraulic Reports, and any other available items.  

The estimated construction cost for this project is $8,040,000. The Consultant’s work includes 
preparation of contract plans, specifications, and estimates, including maintenance of traffic 
plans and all other works required to complete the project.  The completion date for this contract 
will be 18 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of proposed drainage plans (must be an Illinois Licensed Professional 
Engineer). 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience.)  

The prime firm must be prequalified in the following category to be considered for this project: 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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15. Job No. P-91-179-13, Phase I Studies Program Management for Various Projects, Various 
Routes, Various Counties, Region One, District One 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 25, 2013 at 1:00 P.M. at the Region 
One, District One Office in Schaumburg. 

A Program Management (PM) Consultant is required for Phase I engineering services. The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the Consultant Studies Unit Head.  Consultant staff will be expected to 
perform work in the district offices a minimum of three days a week.  The Consultant will be 
required to assist the district in reviewing, overseeing, tracking, and prioritizing projects being 
performed by department personnel and other Consultants.  The work may also include but 
would not be limited to data collection, preparation of base maps and mosaics, geometric 
studies, crash analyses, capacity analyses including intersection design studies, route as well 
as stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  

The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant.  The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work. 

The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. 

The cumulative cost of construction of these projects is anticipated to be in excess of 
$100,000,000.  The completion date for this contract will be 48 months after authorization to 
proceed. 

Key personnel listed on Exhibits A & B for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project:   

Location/Design Studies (Reconstruction/Major Rehabilitation) 

Structures (Highway: Typical)  

Special Studies (Traffic Studies) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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16. Job No. C-91-203-13, Construction Inspection for I-94 (Bishop Ford Expy) at Stony Island 
Interchange, Cook County, Region One/District One.   

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 01, 2013 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 

Phase III engineering is required for the construction inspection for the improvement of I-94 
(Bishop Ford Expy) at Stony Island Interchange.  Work includes, but is not limited to, 
improvements of the seven bridges in the interchange which vary from minor improvements 
such as bridge deck replacement, deck overlays, bearings and expansion joints replacement, 
and substructure rehabilitation, to major improvement such as bridge replacements, roadway 
geometric improvement to current standards which involve additional roadside protection, 
shoulder reconstruction, installation of median concrete barrier, signage, re-stripping, structure 
and excess pavement removal, retaining wall removal, resurfacing, and minor realignment and 
reconstruction of ramps and intersections, traffic signal modernization, new bridge and roadway 
lighting, and all other work necessary to complete the project. 

The following structures are anticipated to be included: 

S.N.016-2437; rehabilitation of existing, WB Stony Island Connector over Stony Island 
Extension   

S.N.016-2436;  removal and replacement, EB Stony Island Connector over I-94 Bishop Ford 

S.N.016-2440; rehabilitation of existing, EB and WB Stony Island Connector over Norfolk 
Southern Railroad and Woodlawn Avenue. 

S.N. 016-2439; complete removal, EB and WB Stony Island Connector over Dorchester Road 

S.N. 016-2438; removal and replacement, EB Stony Island Connector Over NB Stony Island 
Extension (to NB Stony Island Extension) 

S.N. 016-2441; rehabilitation of existing, NB Stony Island Extension over 103rd Street 

S.N. 016-2442; rehabilitation of existing, SB Stony Island Extension over 103rd Street 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
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The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications. The anticipated construction completion date for this contract is October 
31, 2014. The Consultant must complete and submit final measurements, calculations and final 
contract records documents to the department no later than six (6) weeks after the completion 
of the project. 
 
Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer (An Illinois Licensed Professional Engineer is desired.) 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate) 

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.                         

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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17. Job No. C -91-193-13 Various Quality Assurance Projects, Various Routes, Various 
Counties, Region One/District One. 

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2013 at 10:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe and precast producers and prestressed and precast producers.  Services 
and responsibilities include structural steel and miscellaneous materials inspection at various 
sources or jobsites, Independent Assurance sampling and testing for the department for both 
HMA and PCC according to Federal guidelines at both plants and jobsites on as as-needed 
basis.  Additional services and responsibilities include quality assurance inspection of 
prestressed and precast producers at both plants and jobsites on an as-needed basis.  The 
project includes Complete Quality Assurance Testing in accordance with The Standard 
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed 
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any 
appropriate contract special provisions and plan notes or details.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 

The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and 
miscellaneous materials.   

The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement.  The Consultant will maintain 
records and submit documentation of QC and QA activities required by the construction 
contract, Manual for Fabrication of Precast Prestressed Concrete Products, Policy 
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3. 

This work must be completed within 36 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer who will assume duties as Project Manager for all aspects of the 
work (An Illinois Licensed Professional Engineer is desired). 

 The person(s) who will be in charge of QA Lab and Field Testing. 

 QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 
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 ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 

 The Materials QA Technician. 

 Structural Steel and Miscellaneous Materials Source Inspector 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class 

The prime firm must be prequalified in the following categories to be considered for this project:   

Special Services (Quality Assurance: HMA and Aggregate) 

Special Services (Quality Assurance: PCC and Aggregate) 

Statements of Interest, including resumes of the key people noted above and must include 
Certificates of completion, must be submitted electronically to the Central Bureau of Design and 
Environment through the Engineering and Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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18.  Job No. P-91-201-13 &D-91-201-13, US 30 from west of Dugan Road to east of IL 47, 
Phase I/II Project in Kane County, Region One, District One 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 26, 2013 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase I and II engineering services are required for all work associated with the preparation of a 
preliminary engineering report and environmental study anticipated to be processed as a 
Categorical Exclusion, and the preparation of contract plans, special provisions and estimates 
for the improvement of US 30 from west of Dugan Road to east of IL 47. 

Phase I is expected to include stakeholder involvement, data collection, preparation of base 
maps and mosaics, topographic survey, crash analyses, traffic studies, geometric studies, 
intersection design studies, traffic maintenance analysis including a traffic management plan, 
drainage work including a Location Drainage Study (LDS), cost estimates, project report, and all 
other work necessary to complete Phase I. 

Phase II work is anticipated to consist of the preparation of contract plans, specifications, cost 
estimates, estimates of time, TS&L’s, structure and roadway plans, geotechnical studies, traffic 
signal plans, and all other related work necessary to complete Phase II. 

The department will furnish to the Consultant any available aerial photography and mapping, 
crash data, utility coordination and correspondence, and right-of-way data, as well as 
archaeological, historical, wetland, biological, and special waste survey and coordination. 

The estimated construction cost for this contract is $22,000,000. The completion date for Phase 
I will be 18 months after authorization to proceed.  Phase II will be negotiated near the 
completion of Phase I.  Phase II work must be completed within 18 months after authorization to 
proceed with Phase II. 

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

 The person who will perform/supervise the work in the area of hydraulic/drainage 
calculations and preparation of the Drainage/Hydraulic Reports (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer). 

 The person who will perform/supervise the work in the area of surveying (must be an 
Illinois Licensed Professional Land Surveyor). 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 The person in charge of the CSS/Public Involvement procedures. Include a detailed 
description of the CSS/Public involvement work he/she has directed involving facilitation 
of public meetings and hearings, organizing work groups and press conferences, 
drafting press releases and property owner contract letters, etc. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Reconstruction/Major Rehabilitation) 

Special Studies (Location Drainage) 

Highways (Roads and Streets) 

Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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19.  Job No. P-92-021-13, Various Survey Projects, Various Routes, Various Counties, Region 
Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2013 at 10:30 A.M. at the Region 
Two/District Two Office in Dixon. 

Phase I engineering services are required to furnish various surveys throughout District Two.  
Work is anticipated to include field office assistance for surveys to establish or re-establish 
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-
Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies 
of recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of 
Survey, and staking plans for projects of approximately 20 parcels.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on as as-needed basis.   

In addition, the Consultant selected may perform survey functions, including, but not limited to 
horizontal and vertical control for aerial mapping projects and topographic surveys.  The 
Consultant may be required to contact local land surveyors for their input and may be expected 
to obtain historic survey reference data.   

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available. 

The completion date for this contract will be 24 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

 The person who will perform/supervise the work in the area of surveying (must be an 
Illinois Licensed Professional Land Surveyor). 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project: 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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20. Job No. P-92-022-13, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2013 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 

Phase I and/or II engineering services including Environmental Services are required for various 
projects throughout District Two. Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis.  All work for this project will be in 
English units. 

The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion 
projects only).  This work may include data collection, development of alignment alternatives, 
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report. 

The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analyses, geometric studies, and preparation of type, size and location (TS&L) drawings, 
structure plans, roadway plans, and any other related work to complete final plans, special 
provisions and estimates. 

Environmental services may include writing an EA re-evaluation, EIS re-evaluation, 4(f) report, 
Section 106 report, Biological Assessment, and/or Conservation Plan for Incidental Take 
Authorization; conducting noise analyses; conducting a tree survey; planning a mitigation site; 
and other related environmental work and exhibits necessary to produce a required report. 

The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 

The estimated construction cost for this project is $200,000 to $4,000,000.  It is anticipated that 
this contract will include approximately 3 to 15 different projects.  This completion date for this 
contract will be 24 months after authorization to proceed.   

Key personnel listed on Exhibits A and B for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 The person who will be in charge of surveys (must be an Illinois Professional Licensed 
Surveyor). 

 The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 

 The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recent Statement of Experience and Financial Condition. 
 

 Person(s) trained and experienced in writing environmental documents. 
 

 Person(s) trained and experienced in writing Section 106/4(f) documents. 

Statements of Interest must also include examples of work completed in EA re-evaluation, EIS 
re-evaluation, 4(f) report, Section 106 report, Biological Assessment, and/or Conservation Plan 
for Incidental Take Authorization, conducting noise analyses, conducting a tree survey and 
planning a mitigation site, 

The prime firm must be prequalified in the following categories to be considered for this project:   

                        Highways (Roads & Streets) 

                        Structures (Highway:  Typical) 

                        Special Studies (Location Drainage) 

                        Location/Design Studies (Rehabilitation) 

The prime consultant must be prequalified in Environmental Reports (Simple Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Simple Environmental Assessment) to perform all of the environmental work. The 
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subconsultant's staff must be the same as presented in their most recently approved Statement 
of Experience and Financial Condition. 
 
Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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21. Job No. C-93-030-13, Construction Inspection for Various Projects, Various Routes, 
Various Counties, Region Two/District Three. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 29, 2013 at 10:00 A.M. at the 
Region Two/District Three Office in Ottawa.     
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
material testing, and field inspection for roadway rehabilitation throughout the District.  The 
various types of jobs are anticipated to consist of but not limited to route and seal, patching, 
traffic signals, landscaping, milling and resurfacing, bridge repair and replacement, concrete 
pavement, and pavement marking.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on as as-needed basis.  
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these 
projects.   The Consultant is expected to perform on site inspection, engineering layout, and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines.  The ARE should be knowledgeable in the use of 
the department’s documentation tracking system (ICORS).    
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program with the district.  If necessary, the Consultant will be trained on how to 
manage the program and will be instructed on the correspondence required. 
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project.  The completion date for this contract will be 48 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 The Assistant Resident Engineer (a minimum 10 years experience as a Resident 
Engineer is desired).  A current IDOT Construction Documentation certification and 
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portand 
Cement Concrete (PCC) and soils training are required. 
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 The Inspectors.  (1 to 4 individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience 
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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22.  Job No. C-93-047-13, Various Construction Inspection Projects, Various Rail/Highway 
Grade Crossings Along the Union Pacific Railroad in Grundy & Livingston Counties, 
Region Two/District Three. 

This project is expected to contain Federal Funds 

This project requires 10% DBE participation.  

The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 30, 2013 at 10:30 A.M. at the 
Region Two/District Three Office in Ottawa.      

Phase III engineering services are required for the construction inspectionsfor the field 
inspection, supervision, construction layout, and material testing for the reconstruction of 
various rail/highway grade crossings and intersections in District 3.  The various types of jobs 
are anticipated to consist of, but not limited to, grading, pavement reconstruction, traffic signals, 
railroad-related improvements, storm sewer, curb and gutter, concrete pavement, HMA 
pavement, and pavement markings in multiple construction contracts.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on as as-needed basis.   

The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these 
projects. The Consultant will perform on-site inspection, provide construction staking/layout 
when not provided for in the contract plans, verify construction staking/layout, provide on-site 
geotechnical and material inspection, prepare records, maintain documentation, submit pay 
estimates, manage change order process, and any other duties required to complete this project 
in a timely basis and in accordance with State Specifications.  The ARE must be knowledgeable 
in the use of the department’s documentation tracking system (ICORS).   The Consultant shall 
provide vehicles and equipment necessary to perform inspections.  

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project. The completion date for this contract will be 36 months after authorization to 
proceed.  

Key personnel listed on Exhibit A for this project must include:  

 Assistant Resident Engineer (a minimum 10 years experience as a Resident Engineer 
desired).  A current IDOT Construction Documentation certification and experience and 
a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete 
(PCC) and soils training are required.  
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 Inspectors (1 to 4 individuals to perform on-site inspection, survey and QA inspection).  
A current IDOT Construction Documentation certification and experience and a workable 
knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement Concrete (PCC) and 
soils training are required.  

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project.  

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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23.  Job No. C-93-032-13, IL 47, from north of I-80 to Sherril Road in Grundy County, Phase III 
Project, Grundy & Kendall County, Region Two/District Three 

 
This project is expected to include Federal Funds. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 29, 2013 at 1:30 P.M. at the 
Region Two/District Three Office in Ottawa. 
     
Phase III engineering services are required for the construction inspection for the improvement 
of IL 47 from north of I-80 to Sherril Road.  Work includes but is not limited to construction 
inspection of storm sewer, curb and gutter, bridges, additional lanes and pavement 
reconstruction to provide two traffic lanes in each direction.    
 
The Consultant will perform on-site inspection, provide construction staking/layout when not 
provided for in the contract plans, verify construction staking/layout, provide on-site geotechnical 
and material inspection, prepare records, maintain documentation, and any other duties that 
would require the services of an engineer to complete this project in a timely basis and in 
accordance with State Specifications.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on this 
project.   The Consultant is expected to perform on site inspection, engineering layout, and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines.  The ARE should be knowledgeable in the use of 
the department’s documentation tracking system (ICORS).   The Consultant shall provide 
vehicles and equipment necessary to perform inspections. 
 
The department will furnish the Consultant with Plans and Specifications. 
 
The anticipated construction completion date is June 30, 2016.  The Consultant must complete 
and submit final measurements, calculations and final contract record documents to the 
department no later than six (6) weeks after completion of this project. 
 
Key personnel listed on Exhibit A for this project must include: 

 The Assistant Resident Engineer (a minimum 10 years experience as a Resident 
Engineer is desired).  A current IDOT Construction Documentation certification and 
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland 
Cement Concrete (PCC) and soils training are required. 
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 The Inspectors.  (1 to 3 individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience 
and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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24. Job No. C-94-014-13, Construction Inspection for IL 116 from west of Media to US 67, 
Warren and Henderson Counties, Region Three/District Four. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using is scheduled to attend a negotiation meeting on April 30, 2013 at 10:00 A.M. at the 
Region Three, District Four Office in Peoria. 

Construction contract 68A26 is located in Warren and Henderson Counties.  Contract 68A26 
consists of widening and resurfacing with drainage improvement of IL 116 from just west of 
Media to US 67 (Roseville bypass). 

Phase III engineering services are required for the construction inspection, supervision, 
materials testing (including, but not limited to, PCC, HMA and embankment testing), materials 
certification and all documentation for this project.  The Consultant staff will report to a District 
Resident Engineer/Technician on this project.  The Consultant will be required to perform on-
site inspection, verification of contractor staking, maintain documentation, and any other duties 
that would be required by the Resident Engineer/Technician to complete these projects on a 
timely basis and in accordance with the State Specifications and Guidelines. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant will also provide their own vehicles, cell phones, computers, tools of the trade 
and any other equipment deemed necessary to perform the work. Overnight lodging may be 
required. 
 
The construction project is scheduled for the June 14, 2013 letting and a fall 2014 completion. 
The completion date for the contract will be 24 months after authorization to proceed 

Key personnel listed on Exhibit A of the Statement of Interest for this project must include: 

 The Liaison Engineer (with current IDOT Construction Documentation certificate) 
 
 The Construction Inspector(s) (with current IDOT Construction Documentation 

certificate) 
 
The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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25. Job No. C-94-015-13, Construction Inspection for Various Projects, Various Routes, 
Various Counties, Region Three/District Four 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 26, 2013 at 10:30 A.M. at the 
District Office in Peoria.   
 
Phase III engineering services are required for the construction inspection, supervision, material 
testing, certification, documentation, and field inspection for roadway rehabilitation throughout 
District Four.  The various types of jobs to be staffed by Consultants will be, but are not limited 
to, route and seal, patching, traffic signals, landscaping, milling and resurfacing, bridge 
construction/repairs and pavement marking.  
 
The Consultant will also be asked to furnish approved personnel to assist a District Resident 
Engineer/Technician on various projects.  The Consultant will be required to perform on-site 
inspection, verification of contractor staking, maintain documentation, and any other duties that 
would be required by the Resident Engineer/Technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. Work orders under the 
blanket consultant agreement will be negotiated and authorized by the department on an as-
needed basis.    

The Consultant will be required to furnish a laptop computer equal to the latest type used by 
Region Three/District Four for each project.  Illinois Construction Records System (ICORS) 
software will be provided for downloading on the Consultant’s computer. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program within the District.  If this becomes necessary, the Consultant will be 
trained on how to manage the program and what correspondence will be required. 

The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project.  The completion date for this project will be 48 months after authorization to 
proceed. 

Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer who will assume all duties as Project Manager for all aspects of 
the work (An Illinois Licensed Professional Engineer is desired). 

 
 The Resident Engineer(s) / Construction Inspector(s) (with current IDOT Construction 

Documentation certificate) 
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The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  

  

Professional Transportation Bulletin 167 Published February 8, 2013



26. Job No. P-94-003-13, FAP 313, US 34, from Carman Road East of Gulfport to just East of 
TR 111, Phase I Project, Henderson County Region Three/District Four 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0.035.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2013 at  
10:30 A.M. at the Region Three, District Four Office in Peoria. 

Phase I engineering services are required for the re-evaluation of the Design Report and 
Environmental Impact Statement for the upgrades of US 34 to a four-lane expressway.  An 8-
mile section will need to be restudied due to the decertification of the Mississippi River Levee in 
that area.  The department will furnish the Consultant with available plans, Design Report, 
Environmental Impact Statement, mapping, and any other available items. 

The estimated construction cost for this project is $126,000,000.  The Consultant’s work 
includes all work necessary to revise the Design Report and Environmental Impact Statement 
as a result of the decertification of the Mississippi River Levee. 

The completion date for this contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibits A and B of the Statement of Interest for this project must 
include: 

 The person who will perform the duties of Project Engineer, that individual in charge of 
the re-evaluation of the Design Report (must be an Illinois Licensed Professional 
Engineer). 

 The person who will perform/supervise the work in the area of drainage calculations 
(must be an Illinois Licensed Professional Engineer). 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work). 

 The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air water quality, traffic noise, community impacts, and ecology.  Environmental 
staffing on Exhibit B must match the staffing presented in the firm’s most recently 
approved Experience and Financial Condition. 

The prime firm must be pre-qualified in the following categories to be considered for this project: 

Location/Design Studies (New Construction/Major Reconstruction) 
Hydraulic Reports (Waterways: Complex) 
Environmental Reports (Environmental Impact Statements) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
 
Statements of Interest sent through e-mail will not be considered.  
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27.  Job No. D-96-018-13; Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four, District Six 

This project requires 18% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on April 26, 2013, at 10:00 A.M. 
in the Region Four, District Six Office in Springfield. 

Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 

The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 

The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 

The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  No work on these projects is to occur until the work order is assigned. 

A few of these projects may include, but not be limited to, completing plan preparation for bridge 
repairs / rehabilitations for various structures on I-72 from Chatham Road in Springfield to the 
Morgan County line in Sangamon County. 

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 

The estimated construction costs of each project may range from $100,000 to $3,000,000.  It is 
anticipated that this contract will include approximately 5 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 

Key personnel listed on Exhibit A for this contract must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 
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 The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 

 The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor). 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

  Highways (Freeways) 

  Location Design Studies (Rehabilitation) 

  Structures (Highway: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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28. Job No. D-98-028-13/P-98-028-13, Various Survey Projects, Various Routes, Various 
Counties, Region 5, District Eight. 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on May 9, 2013 at 10:00 A.M. at the 
District Eight Office in Collinsville. 

Professional land surveying services are required under a blanket agreement for performing 
route surveys and hydraulic surveys along various routes, in various counties, in District 8. The 
Consultant’s work may include land surveying to establish the existing centerline alignment for 
projects, land surveying to measure and record all topographic features along specific routes, 
land surveying to create three dimensional models for highway design projects and land 
surveying to locate right of way, record research, preparation of and recording of monument 
records. The Consultant’s work may include staking out the existing centerline alignment, as 
well as performing horizontal and vertical control surveys for highway design projects. The 
Consultant’s work may also include performing floodplain cross sections, streambed profiles, 
waterway opening sketches, roadway profiles and other tasks necessary to complete hydraulic 
reports. The Consultant selected for this project shall be required to process their field data and 
submit their data in an electronic format while adhering to all IDOT’s standards. The Consultant 
selected for this project shall be required to use IDOT’s Point Code Listing while conducting the 
field survey and shall be required to submit all original field notes upon completion of said 
surveys.  

Work orders under a blanket agreement will be negotiated and authorized by the department on 
an as-needed basis.  All work for this project may be in either English or metric units. 

The department will provide alignment information and horizontal and vertical control, if 
applicable, existing microfilm information and general survey requirements for each project. 

It is anticipated that this contract will include approximately 10 to 20 such surveys.  The 
completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor). 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Land Surveyor). 

 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered. 
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29.   Job No. C-98-014-13, Construction Inspection for Various Projects, Various Routes, 
Various Counties, Region 5/District 8.   

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants who the prime Consultant 
will be using are scheduled to attend a negotiation meeting on May 3, 2013 at 10:00 A.M. at the 
Region 5/District 8 in Collinsville. 

Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance in District 8 for various contracts at various 
locations in Clinton, Marion, Monroe, Randolph, St. Clair and Washington counties.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. All work for this project may be in either English or metric units.  

The department will furnish the Consultant with the construction plans and specifications. 

The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the Department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   

The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the engineer.  The Consultant will also maintain 
records and documentation and perform any other duties as directed by the engineer to 
complete this project on a timely basis in accordance with the Department’s Standard 
Specifications for Road and Bridge Construction. 

The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District 8 for each project.  Illinois Construction Records System (ICORS) software will 
be provided for downloading on the Consultant’s computer. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The estimated construction cost of these projects may range from $100,000 to $10,000,000.  
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the department no later than six (6) weeks after completion of each 
project as required.  The various projects are scheduled for construction during the 2013, 2014, 
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and 2015 construction seasons. The completion date for this contract will be 36 months after 
authorization to proceed. 

The names and resumes of liaison Resident Engineers, technicians, materials coordinators, 
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and 
documentation technicians are to be furnished with the proposal.  Certification that the 
documentation technicians have successfully completed the IDOT documentation course is to 
be furnished.  Resumes for materials coordinators and proportioning technicians are to include 
specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and 
details of past experience with materials inspection.  Resumes for the nuclear density inspectors 
are to include evidence of appropriate QC/QA density training. 

Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer 

 The Materials Coordinator 

 The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Documentation of Contract 
Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.  
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30. Job No. C-98-013-13, Construction Inspection for Various Projects, Various Routes, 
Various Counties, Region 5/District 8.   

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on May 1, 2013 at 10:00 A.M. the 
Region 5/District 8 office in Collinsville. 

Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance in District 8 for various contracts at various 
locations in Calhoun, Bond, Greene, Jersey and Madison counties.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 
All work for this project may be in either English or metric units.  

The department will furnish the Consultant with the construction plans and specifications. 

The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  The 
Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner and in accordance with the Department’s Standard Specifications for Road and Bridge 
Construction.  The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   

The Consultant will provide tools of the trade.  The Consultant will perform on-site inspection 
and provide construction layout as directed by the engineer.  The Consultant will also maintain 
records and documentation and perform any other duties as directed by the engineer to 
complete this project on a timely basis in accordance with the Department’s Standard 
Specifications for Road and Bridge Construction. 

The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District 8 for each project.  Illinois Construction Records System (ICORS) software will 
be provided for downloading on the Consultant’s computer. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors.  
 
The estimated construction cost of these projects may range from $100,000 to $10,000,000.  
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the department no later than six (6) weeks after completion of each 
project as required.  The various projects are scheduled for construction during the 2013, 2014, 
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and 2015 construction seasons. The completion date for this contract will be 36 months after 
authorization to proceed. 

The names and resumes of liaison Resident Engineers, technicians, materials coordinators, 
nuclear density inspectors, concrete/bituminous proportioning technicians, inspectors, and 
documentation technicians are to be furnished with the proposal.  Certification that the 
documentation technicians have successfully completed the IDOT documentation course is to 
be furnished.  Resumes for materials coordinators and proportioning technicians are to include 
specific details of aggregate source certification, bituminous, and/or PCC QC/QA training, and 
details of past experience with materials inspection.  Resumes for the nuclear density inspectors 
are to include evidence of appropriate QC/QA density training. 

Key personnel listed on Exhibit A for this project must include: 

 The Liaison Engineer 

 The Materials Coordinator 

 The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT, Documentation of Contract 
Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   

Statements of Interest sent through e-mail will not be considered.   
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31. Job No. R-99-001-13 Various Survey Projects, Various Routes, Various Counties, Region 
Five/District Nine 

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using is scheduled to attend a negotiation meeting on April 26, 2013 at 9:00 A.M. at the 
Region Five/District Nine Office in Carbondale. 

Phase I/II surveying services are required for various design and land acquisition projects 
throughout District Nine. Work Orders under the blanket agreement will be negotiated and 
authorized on an as-needed basis. 

The department will provide any existing plans, R.O.W. documents, or other pertinent data 
required for the completion of individual projects. 

The Consultant Project Manager (PM) may be required by the District to supervise, manage and 
direct field crews and office personnel in the completion of survey work. The PM and their staff 
will be expected to perform work similar to an IDOT Chief of Surveys and/or Plats & Plans 
Supervisor.  The PM and their staff will be expected to perform the work in the district offices.  
The PM will sign plats prepared under supervision, as well as, develop alignments, process field 
data, review, and approve in-house time keeping records, and perform other duties as 
assigned.   

The completion date for this contact will be 36 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor). 

 The person who will be in charge of Surveys (must be an Illinois Licensed Professional 
Land Surveyor). 

 The person who will be in charge of Quality Control (must be an Illinois Licensed 
Professional Land Surveyor). 

The prime firms must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 

Statements of Interest sent through e-mail or regular mail will not be considered 
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32. Job No. D-99-011-13, I-57/I-64, Jefferson, ITS Message Board, Phase II Project, Franklin, 
Williamson Counties,  Region 5/District Nine 

This project requires 15% DBE participation 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 26, 2013 at 10:00 A.M. at the 
Region 5/District Nine Office in Carbondale. 

Phase II Engineering Services are required for the preparation of final plans, specifications and 
estimates for a sign truss mounted ITS messaging system on I-57/64 in District 9.  The final 
locations of the message boards will be determined jointly by the Consultant and district staff. 

The department will furnish the Consultant with prints of the following items as needed, old 
construction plans; existing right-of-way plans, existing and projected traffic data; aerial 
mapping; accident data; and utility coordination. 

Construction of this project is anticipated to be in the IDOT proposed FY-2014 program.  

The completion date for this project will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 The person who will assume the duties of Project Engineer, that individual in charge who 

is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will perform the work in the area of preparing structural concepts (must 
be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Statements of Interest must also provide the approach the firm would take on this project, 
managing experience, previous experience, etc. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Roads & Streets)  
Structures: (Highway: Simple) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 

Statements of Interest sent through e-mail or regular mail will not be considered.  
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33. Job No. D-30-003-13, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 

The Complexity Factor for this project is 0. 

The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on May 1, 2013 at 10:00 A.M. at Hanley 
Building, Central Bureau of Bridges and Structures in Springfield. 

Various structural engineering services are required by the Bureau of Bridges and Structures. 
Projects are anticipated to include review of TSL's and final plans, plan preparation for the 
repair, rehabilitation, or replacement of structures, load capacity rating of existing and/or new 
structures, drafting services, field investigations, and structural studies.   Work Orders under a 
blanket agreement will be negotiated and authorized by the department on an as needed basis. 

The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time. 

The completion date for this contract will be 48 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

 Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer). 

 
 Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be 
an Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural 
Engineer) 
 

 Person who will perform the work in the area of structural plan preparation and will seal 
the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Structural Engineer with adequate plan review 
experience). 

 
The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category 
to be considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 

Statements of Interest sent through e-mail or regular mail will not be considered.  
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34.  Job No. P-30-009-13, Various Statewide Waste Assessments, Studies and Designs, 
Bureau of Design and Environment.  

 
The Complexity Factor for this project is 0.035.  

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on May 8, 2013 at 1:30 P.M. at the 
Harry R. Hanley Building, Central Office Bureau of Design and Environment in Springfield.  

The department has contracted with the Illinois State Geological Survey (ISGS) to conduct 
preliminary environmental site assessments (PESA's) of property proposed for highway use.  
ISGS conducts land-use history investigations; researches federal, state, and local records; 
conducts field surveys; and determines if the property contains recognized environmental 
conditions (RECs), de minimis conditions, or no RECs.  Work orders under a blanket agreement 
will be negotiated and authorized by the department on an as needed basis.  

Based on PESA results, districts work with the Environment Section of the Bureau of Design 
and Environment to decide whether additional analyses or other remediation actions are 
necessary. 
 
Engineering services are required to perform "Preliminary Site Investigations" (PSI's), and when 
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's.  PSI's will 
entail investigations of sites potentially containing regulated substances.  A variety of sites may 
be investigated (e.g., old, abandoned, or improperly closed dumps, chemical manufacturing 
sites, metal plating / fabricating sites, dry cleaning / service stations, storage tank sites and 
buildings, structures containing potential contamination, spills in IDOT yards, and screening for 
the presence of radionuclides).  
 
Also, provisions for laboratory and field testing including geophysical surveys when needed will 
be required for a wide variety of regulated substances including but not limited to: soil and water 
quality parameters including contaminants i.e., PCB's, pesticides, heavy metals, organics and 
radioactive wastes. 
 
Additional work will include conducting surveys and testing, if applicable, of stored materials, 
tank contents, and containers to determine whether hazardous waste, special waste, hazardous 
materials, or other regulated substances are present, conducting environmental compliance 
audits and developing or maintaining environmental management systems.  
 
The department will furnish the Consultant with the PESA and, as available, Project Reports, 
field survey data, soil survey data, and plans of the existing and proposed transportation facility. 
Evaluation, summarization, engineering analysis, and reporting on PSI's, DSI's, laboratory 
analysis and survey work are included as an important part of this work. 
 
ANTICIPATED WORK SUMMARIES FOR THE VARIOUS TYPES OF POSSIBLE WASTE 
ASSESSMENTS: 
  
POTENTIAL WASTE SITES INCLUDING UST-LUST SITES 
Engineering services are required to perform PSI's and on occasion, DSI's (RI/FS's), remedial 
design, which may include UST removal, and construction oversight of sites suspected to 
contain regulated substances, UST-LUST's and/or unsecured materials of concern.  The PSI's 
are to include verification of subsurface geologic and hydrologic conditions, identification of 
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chemical contamination and identification of the extent of chemical contamination, when 
feasible. 
 
PSI investigations include items of work such as work plans, health and safety plans, surface 
geophysical investigations, trenching, drilling, sampling, chemical analysis, and reporting.  
Laboratory testing, including quality assurance/quality control is considered to be the 
responsibility of the Consultant. 
 
Following the completion of on-site activities, the firm will compile and evaluate the data and 
condition of each investigated property. Soil and groundwater analytical results will be 
compared to the applicable remediation objectives for residential or commercial / industrial 
properties as presented in Title 35 Illinois Administrative Code (IAC) Part 742, Tiered Approach 
to Corrective Action Objectives (TACO).  
 
For example, the PSI report will include an estimate of total volume of impacted soil and / or 
groundwater exceeding TACO remediation objectives.  If potentially impacted soil and / or 
groundwater are encountered, an approach for the management and, if necessary, the off-site 
disposal of these materials will be presented.  Approximate volume estimates and associated 
cost estimates for transportation and disposal will be developed and presented based on 
information gathered during the scope of this PSI, as well as measures to reduce potential 
construction worker exposures to soil exceeding ingestion or inhalation reference 
concentrations.  Recommendations for further investigation will be presented if it is necessary to 
more accurately define the extent of contamination. 
 
MISCELLANEOUS SURVEYS AND TESTING 
Engineering services to perform environmental surveys and/or testing on an as-needed basis 
will include assignments such as conducting surveys and testing of stored materials, tank 
contents, containers, and environmental media (e.g., surface water, soil, air, and groundwater).  
The work may also include assignments such as reviewing and evaluating existing property-
specific information, providing technical expertise on an as-needed basis, corrective actions in 
order to achieve “No Further Remediation” clearance, and other ad hoc environmental-related 
tasks within the scope of services normally provided by a hazardous waste consultant. 
 
EMERGENCY RESPONSE OVERSIGHT 
Engineering services are required to perform emergency response oversight.  Oversight shall 
include but not be limited to review of health and safety plans, drilling, sampling, chemical 
analysis, waste classification, reporting, and coordinating the release with the proper authorities 
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies).  Laboratory 
testing, including quality assurance/quality control is considered to be the responsibility of the 
Consultant.  The Consultant should be prepared to perform any task to minimize the release 
and cleanup.  The goal of these work assignments is to obtain closure for the release from the 
proper State and Federal Agencies. 
 
ENVIRONMENTAL PLANS FOR DEPARTMENT OPERATIONS FACILITIES 
Engineering services may be required to review current department operational facilities on 
current practices that impact the environment, investigate past practices, and make 
recommendations for mitigation and improvements.  Assist with the development of an 
environmental management system, which will provide a framework for practices, procedures, 
and processes to manage the Bureau of Operations’ Environmental Program. 
EXTRANET 
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To help in the department facilitate in the review of work plans and PSI reports and project 
tracking, the Consultant will be required to upload all information regarding each work order and 
to provide any technical assistant necessary to ISGS in the maintenance of the extranet site 
hosted by ISGS.  Information uploaded shall include but not be limited to draft and final work 
plans, draft and final PSI reports, budget information, analytical results, site location maps, site 
photographs, and progress reports. 
 
As a task is identified, the department will request the Consultant to prepare an outline of the 
work phases and technical approach, personnel requirements, detailed cost breakdown, and a 
schedule that is consistent with the task request. 
 
When a task order is awarded for investigation, the Consultant will be fully responsible for the 
sampling, testing and reporting. 
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and, in many cases (except emergency response 
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10 
working days after authority to proceed, draft report within 3 months after the authority to 
proceed, and final report two weeks following IDOT comments.  For emergency response 
oversight, the Consultant will be required to respond within four hours. 
 
CONFIDENTIALITY:   
(1) Unless otherwise directed by IDOT, the Consultant shall hold all information provided by 
IDOT and the results of the work performed by the Consultant confidential and shall not disclose 
the same to any third party except where required by governmental regulatory agencies or as 
otherwise required by law.  Documents shall be marked “Confidential,” “Attorney Work Product,” 
“Attorney-Client Privileged,” or as directed by IDOT.  The confidentiality provisions herein shall 
survive any termination or expiration of this agreement.  The Consultant shall retain the right to 
disclose necessary information for financial, tax and insurance audits as required, subject to a 
confidentiality agreement with the auditor.  Specific information concerning the work performed 
will not be disclosed without IDOT’s prior approval. 
 
(2) It is understood that:  (i) you will make a reasonable effort to be available upon reasonable 
advance notice; (ii) you will keep confidential all information obtained, or analyses developed, in 
connection with this litigation or any related litigations with respect to which we may seek your 
advice and counsel; (iii) you will use such confidential information solely in connection with your 
engagement by IDOT; (iv) you will preserve any written materials, including e-mails generated 
or received by you in connection with this engagement, as such materials are potentially 
discoverable in litigation; (v) you will not in the future consult for, or otherwise represent, any 
other person or entity with an interest adverse to IDOT’s interests in or concerning the pending 
litigation, or the events or occurrences out of which the pending litigation arises; and (vi) you will 
keep confidential your retention by IDOT, unless and until you are identified in court papers as a 
testifying expert or we otherwise authorize you to breach this confidentiality. 
 
(3) It is specifically understood that if you are later designated a testifying expert, all documents 
that you create may become discoverable, including drafts and notes prepared prior to the time 
that your opinion or report is finalized. 
 
 “Therefore, you agree that:  (i) you will not prepare any draft opinion or report without our 
consent (regardless of whether the draft is for internal purposes or to share with others); (ii) you 
will not share any draft opinion or report, or any notes, with any other person without our 
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consent; (iii) every draft opinion or report will bear the following legend:  ‘THIS IS A 
PRELIMINARY DRAFT.  IT HAS BEEN PREPARED BASED ON PRELIMINARY 
INFORMATION AND ASSUMPTIONS.  NO ONE MAY RELY ON THIS DRAFT.  IT IS 
SUBJECT TO CHANGE AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS 
CLARIFIED’; (iv) all notebooks or individual pages of notes will bear the following legend:  
‘THESE NOTES ARE INCOMPLETE AND HAVE BEEN PREPARED FOR PERSONAL USE 
ONLY.  NO ONE MAY RELY ON THEM FOR ANY PURPOSES.  IT IS SUBJECT TO CHANGE 
AS ADDITIONAL INFORMATION BECOMES AVAILABLE OR IS CLARIFIED’. 
 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Statements of Interest must include the following: 

 The location of the office from which the majority of work on this project will be 
performed. 

 An organization chart showing the Administrative / Managerial Staff of the office and a 
flow chart of key Technical / Professional Staff, including field and risk assessment staff 
that will be assigned to this project.  Similarly, information of subconsultants' location / 
organization should be provided. 

 The name of the laboratory that will be used for this project.  The selected firm must 
have the capability of using either in-house or subcontracted laboratory facilities which 
are qualified to work on IEPA sites.  The laboratory shall have an approved IEPA quality 
assurance plan and follow that plan in performing the analyses.  

 A statement of your firm's ability to do the work in-house, or if necessary, what work is to 
be subcontracted.  Indicate item(s) of work which would be subcontracted and the 
proposed subcontractor(s). 

 A description of your mobilization plan to be used upon notification that a work order has 
been authorized. 

 A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
The prime firm must be prequalified in the Special Services (Hazardous Waste) category and 
be familiar with IDOT contracts.  The chosen firm will have a wide range of experience and 
sufficient breadth and depth to adroitly handle anything in the special waste / hazardous waste 
field. The firm must have expert staff to minimize the start-up learning curve for work under this 
PTB. Previous experience on IDOT projects is not necessarily required. 
  
Firms will be evaluated on their ability to comprehend the scope of work, as evidenced by their 
statements of interest and hazardous waste prequalification packages, the quality and 
experience of their assigned staff; team organization, management and responsiveness; and 
management and data quality assurances as evidenced by laboratory procedures.  The 
mobilization plan in the SOI will provide sufficient detail to demonstrate understanding of the 
process.  
 
Additionally, the firm must comply with the following: 

 Use laboratory facilities that are accredited by the IEPA under 35 Illinois Administrative 
Code 186. 

 Use appropriately licensed and certified equipment and appropriately licensed and 
registered subconsultants. 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).   
 
Statements of Interest sent through e-mail will not be considered.  
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NOTICE 
ILLINOIS STATE BOARD OF ELECTIONS (SBE) CERTIFICATE 

November 8, 2012 
 
 
The requirement of including the State Board of Elections Certificate (SBE) with each Statement 
of Interest is no longer required. 
 
Firms are required to be registered with the State Board of Elections.  
 
To register go to http://www.elections.state.il.us/Default.aspx 
 
The Chief Procurement Office will verify that all selected firms are registered.  Firm’s not 
registered may not be awarded the contract.  
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ELECTRONIC PLAN SUBMITTAL 
 
The Department of Transportation is in the process of implementing an electronic 
bidding process. In preparation of the new bidding process, the electronic submittal of 
plans from each District office to the Central Bureau of Design and Environment is 
being implemented. Effective for the March letting in addition to the paper copies 
required by each District, all contract plans and specifications will have to be submitted 
electronically to the District office. Please reference the CADD ROADWAY AND 
STRUCTURE PROJECT DELIVERABLES POLICY for information on the electronic 
submittal. 
The policy is available on our website under doing business/ consultant services/ CADD 
Roadway Guideline or a this link http://www.dot.il.gov/desenv/caddref.html . 
As a reminder CADD related files ( dgn & gpk) are also required at the time of plan 
submittal to the District office. If you have any questions regarding electronic plan 
submittal, please contact the CADD supervisor in the appropriate District. 
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Notice 

Effective 11-1-11 

 

All projects will be in English units unless otherwise specified in the advertisement.  
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Notice  
Documentation of Contract Quantities Class 

 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been administered 
by the University of Illinois- Illinois Center for Transportation, and coordinated by Mary J. Fries of the 
University of Illinois. The Illinois Center for Transportation (ICT) is an innovative partnership between 
IDOT and the University of Illinois at Urbana-Champaign (UIUC). All transactions and correspondence 
will now be through ICT and no longer with the Illinois Department of Transportation (IDOT) Central 
Bureau of Construction. Fees are now being charged for all classes and retests and will be required at 
the time of registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April.  
  
For consultant and local agency enrollment, as well as answers to frequently asked questions (FAQ), the 
"Documentation of Contract Quantities" is located at the U of I training website 
http://ict.illinois.edu/home/documentation_certification.html. 
 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic email 
reminder via ICT’s website (see “Join Notification List”) whenever new information is posted on their 
website.   
 
 

Professional Transportation Bulletin 167 Published February 8, 2013

mailto:mjfries@illinois.edu
http://ict.illinois.edu/home/documentation_certification.html


NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

Performance Policy Change 
October 14, 2010 

 
 

The previous performance policy dated March 9, 2004 has been revised to the following: 
 
Firms will lose prequalification in a category for the following periods, under the following conditions and 
for the following periods of time: 
 

Final Evaluation Action Duration 

   

One “Substandard” in a 
category* 

Suspended from submitting an 
SOI requiring the evaluated 
category** 

The next two PTB’s, or six 
months from the date of 
notification whichever is 
greater*** 

   

One “Poor” in a category* Suspended from submitting an 
SOI requiring the evaluated 
category** 

The next eight PTB’s, or two 
years from the date of 
notification whichever is 
greater*** 

   

 
* This includes subcontract work. 
**  For example, if the evaluation is in a less complex category, such as “Highway Bridges: Simple,” 

the firm also cannot submit on items requiring more complex similar categories such as “Highway 
Bridges: Complex.”  Conversely, if the evaluation is in a more complex category such as “Highway 
Bridges: Complex.” The firm would not necessarily be suspended from submitting in similar simple 
categories such as “Highway Bridges: Typical.” 

 
*** At the end of the term, the firm must request reinstatement to the suspended categories. This will 

require documentation of efforts and success in correcting the issues which lead to the subject 
evaluations. 

 
A firm receiving two less than “Satisfactory” final evalutions in a category within five years will: 

 

 Lose prequalification in that category for one year if the second less than “Satisfactory” rating is 
“Substandard.”  Reinstatement of the prequalification in that category will require a request for 
the firm with documentation that the issues which led to the subject evaluations have been 
rectified, one the term of loss is complete.  

 

 Lose prequalification in that category for five years if the second less than “Satisfactory” rating is 
“Poor.” Reinstatement of prequalification in that category will require a request from the firm 
with documentation that the issues which led to the subject evaluations have been rectified, 
one the term of loss is complete. 
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APPEAL PROCESS 
Firms that disagree with a final evaluation have a process with which to appeal, and its steps are as 
follows: 

 
1. After receipt of the final evaluation, the consultant has 30 days in which to appeal a 

“Substandard” or “Poor” evaluation.  The appeal is submitted in writing to the department 
entity that managed the contract and prepared the final evaluation (e.g., Regional Engineer, 
Bureau of Design and Environment, Bureau of Bridges and Structures). 

 
2. The appeal will clearly state the basis for the appeal and any support documentation shall be 

attached. 
 

3. When the consultant is not satisfied with the results of the appeal to the department entity that 
prepared the final evaluation, the consultant can request in writing, within 14 days, a review by 
the Deputy Director of Highways.  The consultant shall provide a copy of the appeal to the 
department entity that managed the contract and the BDE Bureau Chief.  The Deputy Director of 
Highways reviews the documentation file and the evaluation, and meets with the consultant 
and the department entities involved.  

 
4. If the consultant remains unsatisfied with the results after meeting with the Deputy Director of 

Highways, the consultant may file a written appeal with the Director of Highways within 14 days 
of the final action by the Deputy Director of Highways 

 
5. The appeal shall state specifically the basis of the appeal and the reasons why the decision by 

the Deputy Director of Highways is incorrect.  No new issues may be raised. 
 

6. The Director will review all the information submitted with the appeal.  The director may 
request a meeting with the consultant.  The consultant will be notified in writing of the 
Director’s decision.  The decision of the Director will be final.  

 
Note this appeal process replaces the existing appeals process currently contained in Section 8-4.05(k) 
of the BDE Manual.  It will be formally added to the manual at the earliest opportunity.  
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.dot.il.gov/desenv/ptbsubsc.html  

Instructions to Subscribe 
 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov  
   

2. Send message 
   

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.  
 
   

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below:  

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov  
   

2. Send the message.  
   

3. A confirmation e-mail will be sent to you removing you from the subscription list. 
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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Notice 
for 

Department Manuals, Memorandums, & Rules 
 

The following is available on our website: http://www.dot.il.gov/dobuisns.html  
 

 Aeronautics Part 14 Aviation Safety Rules  
 Aeronautics Part 16 Airport Hazard Zoning Rules  
 All Bridge Designer Memoranda  
 Bureau of Bridges and Structures Documents, Manuals and Procedures  
 Bureau of Construction Current Construction Memorandums  
 Bureau of Design and Environment Manuals & Memorandums  
 Bureau of Land Acquisition Policies and Procedures Manual Updates  
 Coded Pay Items 
 CREATE Manuals 
 Land Acquisition Manual 
 Bureau of Local Roads Circular Letters  
 Bureau of Local Roads Manual 
 Bureau of Safety Engineering Programs, Policies & Manuals 
 Construction Manual 
 Geotechnical Documents Manuals and Procedures 
 Government Electronic Records Act 
 IDOT Drainage Manual 
 Illinois Highway Info System Roadway Info & Procedure Manual  
 Illinois Highway Info System Structure Info & Procedure Manual  
 Illinois Highway Info System Railroad Info & Procedure Manual 
 Illinois Traffic Monitoring Program  
 Manual on Uniform Traffic Control Devices  
 Oversize/Overweight Permit Policy Manual 
 Project Procedures Guide 
 Quality Standard for Work Zone Traffic Control Devices  

 

The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at: http://www.dot.il.gov/desenv/orderform.html  
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

 
Following selection, contract all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The 
Department is required by law to require this number from all parties contracting with the State 
of Illinois.  If your firm currently does not have an IDHR number the application form may be 
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or 
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 
312-263-1579) 
 
NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 4-24-09 

 

LAKELAND COLLEGE TRAINING COURSES 
 
Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 
The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com 
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